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511.01  Description.  This work consists of providing falsework and forming, 
furnishing, placing, consolidating, finishing, and curing portland cement concrete.  This 
work also includes diamond saw cutting transverse grooves into the surface of 
superstructure concrete.  Construct falsework and forms as required in Item 508. 

511.02  Materials.  Furnish materials conforming to 499.02, except as modified 
below. 

Use the same kind and color of aggregate for all concrete above the ground line in a 
given substructure unit and for all concrete in a given superstructure. 

Use high molecular weight methacrylate resin sealer conforming to 705.15. 

Use curing materials conforming to 705.05; 705.06 (white opaque); or 705.07;Type 1 
or 1D. 

Use 1/4-inch (6 mm) gray sponge joint filler conforming to 711.28, or use preformed 
filler conforming to 705.03. 

Use preformed elastomeric compression joint seals conforming to 705.11. 

511.03  Proportions.  Proportion concrete for structures according to 499.03, using 
Class C, S, or HP as specified in the Contract. 

At least 3 days before placing Class HP, including the test slab, submit, in writing, the 
mix design and batching sequence to the Engineer.  The Engineer will review the mix 
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design for conformance to proportion requirements, otherwise the mix design is for the 
Engineer’s information. 

511.04  Mix Options for Class HP.  Except for parapet concrete, use Class HP 3 or 4 
for all superstructure concrete unless specific concrete mixes are specified.  If using 
Class HP 3 for the deck, use Class HP 1 or 3 for all other superstructure concrete.  If 
using Class HP 4 for the deck, use Class HP 2 or 4 for all other superstructure concrete. 

For Class HP, the Engineer will waive Item 499 calendar time restrictions regarding 
the use of fly ash. 

511.05  Class HP Test Slab.  Produce a trial batch of concrete equal in size to the 
batch required for the concrete superstructure and conforming to the mix design.  Ensure 
that the trial batch is workable and able to be finished. 

Place an 8 ft  4 ft  4-inch (2.4 m  1.2 m  0.1 m) test slab when the atmospheric 
conditions approximate the conditions anticipated for placing the superstructure.  Finish 
and texture the test slab according to this section, however, the Contractor is not 
required to texture the concrete using a saw. 

If the Engineer determines that the trial batch is not workable or not able to be 
properly finished, modify the mix design or batching sequence.  Submit the revised mix 
design and batching sequence to the Engineer, and place another test slab.  Repeat the 
submittal and test slab process until producing a trial batch that is both workable and 
able to be finished.  Do not place any Class HP until the Engineer accepts the test slab 
pour. 

511.06  Concrete Test Specimens.  The Engineer will make test cylinders as 
follows: 

A. Structures over 20-foot (6.1 m) span.  Three test cylinders from each 200 cubic 
yards (150 m3) of concrete, or fraction thereof that is incorporated into the work each 
day. 

B. Structures of 20-foot (6.1 m) span or less.  At least three test cylinders for each 50 
cubic yards (35 m3) of concrete. 

The Engineer will make and test concrete cylinders using split tension testing 
performed in accordance with ASTM C496when the Contractor plans to remove 
falsework early as specified in 511.16. 

511.07  High Early Strength Concrete.  If it is desirable to expedite the work, the 
Contractor may use high early strength cement, additional cement, approved chemical 
admixtures, or a combination of these materials at no additional cost to the City.  Cure 
and load concrete according to 511.17. 

511.08  Mixing of Concrete.  Mix concrete according to 499.09. 

When mixed, all concrete shall have a temperature of not more than 90 F (32 C).  
Maintain the concrete under this temperature until concrete is deposited in the work. 

When an air temperature of 60 °F (16 C) or higher prevails at the time of placing 
concrete in a bridge superstructure over 20-foot (6.1 m) span, add a chemical admixture 
conforming to 705.12, Type B or D to the concrete.  Use 705.12 Type, A or D for Class 
HP concrete in lieu of 705.12, Type B or D. 
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511.09  Slump.  Within the slump ranges specified in 499.03, provide a slump that 
produces concrete that is workable in the required position, flows around reinforcing 
steel, and coats individual particles of coarse aggregate with mortar containing the 
proportionate amount of sand. 

The Engineer will measure the slump according to ASTM C 143. 

511.10  Placing Concrete.  Submit to the Engineer a description of proposed placing 
procedures and notify the Engineer at least 24 hours in advance of placing concrete. 

Place superstructure concrete when the ambient air temperature is 85 °F (30 °C) or 
less and not predicted to go above 85 °F (30 °C) during the concrete placement; and 
when evaporation rates, determined according to Figure 1 in ACI 308, do not exceed the 
following: 

Class Evaporation Rate 
S 0.2 pound per square foot per hour (1.0 kg/m2/hour). 
HP 0.1 pound per square foot per hour (0.5 kg/m2/hour). 

 

Determine and document the ambient air temperature, concrete temperature, deck 
surface temperature, relative humidity, and wind velocity, subject to verification by the 
Engineer.  Measure data required in Figure 1 from within 10 feet (3 m) of the area where 
the superstructure concrete is placed. 

Figure 1 does not apply to substructure items and poured parapets.  Figure 1 applies 
to slip-formed parapets. 

To meet favorable atmospheric conditions, may require the Contractor to place 
concrete at night.  At least 24 hours before placing concrete at night, submit a lighting 
plan for the work area to the Engineer.  Obtain the Engineer’s approval of the lighting 
plan before placing the concrete.  Direct lights so that approaching traffic is not affected 
or distracted. 

Before placing a concrete deck on continuous steel beams or girders, complete all of 
the main beam or girder splices at least two piers beyond the pier or piers supporting the 
concrete. 

Before placing concrete for backwalls above the approach slab seat with steel 
expansion joints, backfill the abutments to within 2-foot (0.6 m) of the bridge seat 
elevation, place superstructure concrete in the adjacent span, and either erect structural 
steel or prestressed concrete beams.  Use the steel expansion joint as a template for the 
top of the backwall.  If temporary bolts are used to support the backwall portion of an 
expansion device during the placing of the backwall concrete, remove the bolts after the 
concrete has taken its initial set and before a change in temperature causes 
superstructure movement sufficient to damage the backwall. 

Before placing concrete, assure the Engineer of an adequate and uniform source of 
supply of concrete to allow proper placing and finishing, and of the availability of 
coverings to protect the concrete from rain. 

Do not add or apply water to the concrete after it has left the truck and before 
applying curing materials according to 511.17. 
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Before placing concrete, thoroughly clean all forms and structural steel that contact 
the concrete and ensure that the space to be occupied by the concrete is free of laitance, 
silt, dirt, shavings, sawdust, loose and built-up rust, and other debris. 

Deposit concrete using methods that ensure reinforcing steel is completely enveloped 
in concrete mortar and that allow inspection of concrete enveloping the reinforcing steel.  
Use a method or device to convey the concrete from the mixer to the work that prevents 
coarse aggregate separating from the mortar.  If depositing concrete in shallow 
members, such as slabs, place it with as short a vertical drop as possible.  Place the 
concrete over a section to maintain a practically horizontal surface.  If using a chute, 
slope the chute to allow concrete to flow without segregation.  Place concrete as near as 
possible to its final position. 

Drop concrete into the forms with a free-fall distance of 5 feet (1.5 m) or less.  As 
necessary, use drop chutes to limit the free fall to 5 feet (1.5 m) and to ensure the 
delivery ends as vertical as possible. 

Deliver and distribute the concrete at a uniform and adequate rate no more than 10 
feet (3 m) directly in front of the finishing machine by suitable mechanical equipment. 
For structures with a skew angle greater than fifteen (15) degrees, Orient the finishing 
machine according to 511.19.  For structures with a skew angle greater than fifteen (15) 
degrees and up to fifty (50) degrees, load the concrete at the skew angle.  For structures 
with a skew angle greater than fifty (50) degrees, load the concrete as close to the skew 
angle of the structure as possible, but do not allow the leading edge of the concrete 
placement to exceed twenty (20) feet (6.1 m) ahead of the finishing machine. 

Place concrete in structures using vibration.  Furnish and use sufficient vibration 
equipment of the type and size approved by the Engineer to properly compact the 
concrete immediately after it is placed in the forms.  The vibrators shall generally be of a 
type that is applied directly to the concrete and have a frequency of at least 4500 
impulses per minute.  If the concrete is inaccessible for this method of vibration, apply 
the vibrators to the outside of the forms. 

Do not move concrete using a vibrator.  Vibrate freshly deposited concrete at the 
point deposited.  Slowly insert and withdraw the vibrators vertically into the concrete 
until the concrete is thoroughly compacted but not segregated.  During vibration, do not 
disturb partially hardened concrete. 

As necessary, spade along form surfaces, in corners, and in locations impossible to 
reach with vibrators to ensure smooth surfaces and dense concrete.  Closely observe the 
results obtained on the first concrete placed, and, if necessary, modify the mix according 
to this specification to secure the best results. 
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FIGURE 1 ACI 308-81 

511.11  Slipform Construction of Bridge Railing.  If Class HP concrete is 
specified, the Contractor may replace up to two-thirds of the No. 8 size coarse aggregate 
with No. 57 size coarse aggregate.  The Engineer will submit the approved slipform 
concrete mix design to the Laboratory for record purposes. 

If slipforming, provide finished concrete conforming to the following tolerances from 
plan dimensions: 
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Reinforcing steel cover -1/2 inch, +1/2 inch (-13 mm, +13 mm)
Top width dimension -0, +1/4 inch (+6 mm) 
Bottom width dimension -0, +1/2 inch (+13 mm) 
Surface flatness 1/4 inch in 10 feet (6 mm in 3 m) 
Vertical alignment (Deviation from a line 

parallel to the grade line) 
1/2 inch in 20 feet (13 mm in 6 m) 

 

Tie all joints and splices in bridge railing reinforcing steel.  Before placing concrete, 
perform a slipforming dry run to verify reinforcing clearance and rigidity of the 
reinforcing cages.  Adjust and stabilize the cage as necessary to establish the required 
clearances and to ensure the cage will not move during slipforming.  The Contractor 
may add any additional diagonal reinforcing steel between the front and rear vertical 
reinforcing faces to establish the required rigidity. 

Repair or patch honeycombing, cracking, tearing, and other defects immediately after 
concrete exits the slipform equipment.  Completely fill defects with concrete without 
using water to smooth or close the surface. 

After the concrete initially sets, but before any shrinkage cracks develop, saw control 
joints 1 1/4 inches (32 mm) deep into the perimeter of the parapet.  Generally, initial set 
is within 6 hours of batching of the concrete.  Ensure that all joints are sawed within 24 
hours of placement. Saw control joints using an edge guide, fence, or jig to ensure that 
the joint is straight, true, and aligned on all faces of the parapet.  The joint width shall be 
the width of the saw blade, a nominal 1/4 inch (6 mm).  Caulk the control joints with a 
polyurethane or polymeric material conforming to ASTM C 920, Type S. 

Slip formed concrete requires different slumps than those listed in Item 499 or other 
plan specified concrete.  Provide a slump such that the concrete exiting the slipform 
does not pull but is stiff enough to prevent waviness and sags in the finished surfaces.  
Cure slipform concrete according 511.17, Method A.  Because slipformed concrete has a 
low water-cement ratio, timely application of the water cure is critical in helping control 
shrinkage cracks. 

Furnish platforms as necessary to protect traffic passing under the bridge from falling 
debris during the slipforming operation, to allow access for completing the finishing 
operation, and to allow the Engineer access to the outside of the parapet. 

The Engineer will inspect the slipformed surface for horizontal cracking no earlier 
than 21 days after completion of the slipforming operation.  Repair all horizontal cracks 
by epoxy injection.  If a concrete sealer was applied, repair damage to the sealer after 
completing the epoxy injection. 

511.12  Construction Joints.  If construction joints are shown on the plans, place all 
concrete between consecutive joints in a continuous operation.  Do not place concrete 
against a joint for at least 12 hours, or as required by 511.17. 

Obtain the Engineer’s approval before placing any construction joint not shown on 
the plans or required by 511.10. 

Before placing concrete, determine the location where the day’s concrete placing 
ends.  If practical, end placing the day’s concrete perpendicular to the lines of principal 
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stress and in regions of small shear.  Do not install horizontal joints in concrete girders 
and beams. 

Form construction joints using bulkheads with keyways.  Locate keyways clear of 
exposed surfaces by approximately one-third the thickness of the joint. 

Where practical, avoid horizontal joints in piers, abutments, and retaining walls, 
otherwise locate horizontal joints 2 feet (0.6 m) or more above the normal water level. 

For construction joints not shown on the plans and above ordinary low water, in 
abutments, and in retaining walls that retain earth fills, install a 36-inch (1 m) strip of 
Type B waterproofing according to Item 512 to the back of the joint. 

Avoid joints in cantilevered members. 

Dampen the surface of the concrete of the horizontal construction joints immediately 
before placing adjoining concrete. 

Place and protect horizontal construction joints between bridge slabs and 
superimposed curbs, parapets, sidewalks, and median strips in the same manner as the 
remainder of the slab.  Cure the construction joints according to 511.17. 

Avoid disturbing the bond between protruding reinforcing steel and the deck 
concrete.  If using the curb areas to place the deck, tie and brace the reinforcing steel to 
prevent its movement. 

Where walls or columns support slabs or beams, place concrete in wall or column to 
the bottom of the slab or beam and allow the concrete to settle for at least 2 hours before 
placing concrete in the slab or beam. 

511.13  Work Stoppage.  If the work is unexpectedly interrupted by breakdowns, 
storms, or other causes, rearrange the freshly deposited concrete to provide a suitable 
construction joint.  If this joint occurs at a section with shear stress, prevent a plane of 
weakness by providing an adequate mechanical bond across the joint by forming a 
keyway, inserting reinforcing steel, or by some other means satisfactory to the Engineer. 

511.14  Depositing Concrete Under Water.  Except for cofferdam seals and drilled 
shafts, do not place concrete under water. 

511.15  Depositing and Curing Concrete During Cold Weather.  If placing 
concrete when the atmospheric temperature is 32 °F (0 °C) or less, or if weather 
forecasts predict these temperatures during the curing period, follow the procedures of 
this subsection. 

Heat the water or aggregate, or both, as necessary to produce concrete with a 
temperature when placed of at least 50 °F (10 °C) but not greater than 70 °F (21 °C). 

Place concrete against materials with a temperature of greater than 32 °F (0 °C).  If 
necessary, heat the forms, reinforcing steel, and foundation materials before placing the 
concrete. 

Maintain the concrete surface temperature between 50 and 100 °F (10 and 38 °C) for 
a period of not less than 5 days, except as modified in 511.15.C.  After the minimum 
cure period of 5 days, reduce the concrete surface temperature at a rate not to exceed 20 
°F (11 °C) in 24 hours until the concrete surface temperature is within 20 °F (11 °C) of 
atmospheric temperature. 
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Install sufficient high-low thermometers to readily determine the concrete surface 
temperature.  For deck slabs, install high-low thermometers to measure deck bottom 
surfaces, deck fascia surfaces, and deck top surfaces. 

Maintain the concrete curing temperature using a heated enclosure, insulated forms, 
or by flooding, except cure deck slabs less than 10 inches (250 mm) thick using more 
than just insulated forms. 

Remove falsework and open cold weather concrete to traffic according to 511.17. 

A. Heated Enclosure.  Construct the heated enclosure to surround the top, sides, and 
bottom of the concrete.  Construct strong and wind proof enclosures that contain 
adequate space to allow free circulation of air around the forms and concrete. 

Before placing concrete, construct the enclosure and heating devices to the extent 
allowed by the concrete operation.  As the concreting operation progresses and as soon 
as possible after placing concrete, complete construction of the enclosures and apply 
heat.  Supply heat by a method that continuously maintains a reasonably uniform 
temperature throughout the enclosures and does not discolor the concrete. 

Vent combustion-type heating devices outside the enclosure. 

If dry heat, other than free steam, maintains the enclosure temperature, 
immediately cover exposed concrete with two thicknesses of burlap.  Continuously wet 
the burlap and, except for required rubbing of the concrete, do not remove the burlap 
during the heating period. 

If wood forms without liners are left in place more than 2 days after the placing of 
concrete, thoroughly wet the forms at least once each day for the remainder of the 
heating period.  If forms are removed during the heating period, thoroughly drench the 
concrete with water and, for the remainder of the heating period, cover and wet the 
concrete with burlap as specified above. 

B. Insulation.  Install sufficient thermometers to readily determine the concrete 
surface temperature.  If the surface temperature approaches 100 °F (38 °C), loosen or 
otherwise vent the forms or insulation to keep the surface temperature within the limits 
specified above.  If insulation does not maintain the minimum required temperature, 
promptly enclose the concrete as specified in 511.15.A or flood the concrete as specified 
in 511.15.C. 

Use a wind and water resistant insulating material.  Ensure edges, corners, and 
other points of extreme exposure are adequately insulated.  Place a tarpaulin or other 
Engineer approved waterproof cover over the insulation to protect the concrete top 
surface. 

C. Flooding with Water.  The Contractor may flood the concrete with water 
provided flooding does not damage the concrete.  Heat the water to a temperature from 
50 to 100 °F (10 to 38 °C).  The Contractor may stop using heated water after 48 hours 
if the concrete remains flooded to a depth of 1 foot (0.3 m) above its highest elevation 
for at least the next 120 hours. 

511.16  Removal of Forms.  To facilitate finishing, remove forms from vertical 
surfaces that receive a rubbed surface finish as soon as the concrete has hardened 
sufficiently that rubbing will not damage it. 
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511.17  Curing and Loading.  Remove falsework and open structures to traffic after 
the concrete has cured for the time specified by Table 511.17-1. 

TABLE 511.17-1 

 Span[1] 

Age of Concrete in Days 
No Beam Beam Test [2] 

Removing 
Falsework 

Over 10 feet (3 m) 14 5 

10 feet (3 m) or less and all pier caps 7 3 

Traffic [3] Any 14 7 

[1] Span is defined as the horizontal distance between faces of the supporting elements 
when measured parallel to the primary reinforcement. 

[2] Applicable only when the average modulus of rupture for two tests is not less than 650 
psi (4.5 MPa). 

[3] When placing Class HP concrete for a superstructure between October 15 and March 
15, open the deck to traffic no sooner than 30 days after placement. 

 

If the air temperature surrounding the concrete is maintained between 32 and 50 °F (0 
and 10 °C), and if the provisions of 511.15 do not apply, maintain the concrete above 32 
°F (0 °C) for 7 days or until a successful beam test, except this time shall not be less 
than 5 days. 

If a beam test is not performed, maintain the air temperature surrounding the concrete 
above 50 °F (10 °C) for 7 days.  Extend the 7-day period and the times for removing 
falsework and opening to traffic one hour for each hour the temperature of the air 
surrounding the concrete is below 50 °F (10 °C) and until the concrete has experienced 7 
days, or 168 hours, of temperature above 50 °F (10 °C).  Cure concrete as follows: 

Location Curing Method [1] 
Superstructure concrete Method A 
Concrete to which sealer is applied Method A 
Construction joints Method A 
Top surface of Class HP concrete deck 

superstructure concrete 
Method A followed by Method B

Concrete with waterproofing Method A or Method B 
All other concrete Method A or Method B 
[1] Method A is water curing.  Method B is membrane curing.  If using Method B on areas to 

be waterproofed, remove the curing membrane. 
 

Do not install compression rings on pier columns or similar items of construction for 
supporting falsework or subsequent construction until after a 72-hour curing period. 

Do not apply loads to or perform work on new concrete until workers and materials 
will not damage the concrete or interfere with its curing.  Allow at least 36 hours or until 
the average of two beam tests is greater than 650 pounds per square inch (4.5 MPa) 
before working on new concrete, but do not interfere with curing of new concrete. 

Concrete curing methods are as follows: 

A. Method A, Water Curing.  With the exception of the top surface of deck 
superstructure concrete, protect surfaces not covered by forms immediately after final 
finishing with two thicknesses of wet burlap.  Keep burlap wet for at least 7 days by the 
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continuous application of water.  If forms are removed before 7 days, immediately 
drench the exposed concrete with water and cover it with burlap.  Continuously apply 
water to the burlap for the remainder of the curing period. 

Instead of continuous application of water, with the exception of the top surface of 
deck superstructure concrete, the Contractor may cover the wet burlap with white 
polyethylene sheeting or plastic coated burlap blankets conforming to 705.06.  Place 
plastic coated burlap blankets wet and with the burlap side against the previous layer of 
wet burlap.  Sufficiently lap and secure adjoining plastic coated blankets or polyethylene 
sheets at the laps and edges to form a seal that maintains the concrete wet at laps and 
edges.  Cover white polyethylene sheeting or plastic coated blankets containing holes or 
tears with an additional covering of plastic sheeting or blankets as directed by the 
Engineer. 

Cover the top surface of deck superstructure concrete with a single layer of clean 
wet burlap after it is bull floated if necessary, and finished.  Keep the burlap wet by a 
continuous flow of water through soaker hoses and cover the hoses with a 4 mils (100 
m) white opaque polyethylene film for 7 days.  After 7 days, allow the surface of the 
deck to dry. 

After curing the top surface of Class HP deck superstructure concrete for 7 days, 
remove the burlap and standing water.  Within 12 hours after removing the burlap, apply 
a curing membrane and cure the concrete according to Method B. 

B. Method B, Membrane Curing.  Immediately after the free water has disappeared 
on surfaces not protected by forms, apply curing material conforming to 705.07, Type 1 
or 1D.  If forms are removed before the end of the 7-day curing period, apply curing 
material on the concrete exposed by removing the forms. 

Thoroughly agitate curing material immediately before use.  Apply the membrane 
curing material at the rate of at least 1 gallon per 200 square feet (1 L/5 m2) of surface 
and in a fine mist to provide a continuous, uniform, and water impermeable film without 
marring the concrete surface.  If the film is broken or damaged during the specified 
curing period, apply curing material as specified above to the damaged or affected areas. 

Do not allow workers, materials, and equipment on the concrete during the curing 
period, unless adequately protecting the membrane curing material from damage. 

511.18  Surface Finish.  Immediately after removing forms, clean, dampen, and fill 
with mortar all cavities produced by form ties, honeycomb spots, broken corners or 
edges, and other defects.  Use a mortar of the same proportions used in the concrete 
being finished.  Substitute sufficient white cement for the regular cement in the mortar 
used to fill holes and perform other corrective work to produce finished patches of the 
same color as the surrounding concrete.  Finish other contiguous exposed surfaces on the 
structure in a similar manner and to the extent required to produce a uniform 
appearance. 

On all exposed surfaces, remove fins and irregular projections with a stone or power 
grinder, taking care to avoid contrasting surface textures. 

A. Grout Cleaning.  If grout cleaning is shown on the plans or necessary for 
corrective work, wet the concrete surface and then uniformly cover the concrete with a 
grout consisting of one part cement, 1 1/2 parts fine sand conforming to 703.03, and 
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sufficient water to produce a mortar with the consistency of thick paint.  Use white 
portland cement in the grout in the quantity determined by the Engineer necessary to 
match the color of the concrete.  Uniformly apply the grout with brushes or spray guns, 
completely filling air bubbles and holes.  Immediately after applying the grout, 
vigorously scour the concrete surface with a cork or other suitable float.  While the grout 
is still in a plastic condition and while the grout does not pull from the holes or 
depressions, finish the surface with a sponge rubber or other suitable float, removing 
excess grout.  After the grout thoroughly dries, vigorously rub the surface with a dry 
burlap, removing dried grout until there is no visible film of grout remaining on the 
surface.  Perform the entire cleaning operation of each area on the same day.  Remove 
dark spots or streaks that remain after the cleaning operation using a fine grained silicon 
carbide stone.  Stop rubbing with the silicon carbide stone before the surface texture 
changes.  Unless otherwise directed by the Engineer, perform grout cleaning during the 
final project clean up. 

B. Rubbed Finish.  If a rubbed finish is shown on the plans, if possible, remove 
forms within 2 days after placing concrete.  Finish the surface as specified above to 
correct defects.  After the mortar used for finishing is thoroughly set, and for a minimum 
of 2 hours before starting the rubbed finish, thoroughly saturate the concrete with water. 

Rub surfaces to be finished with a medium coarse silicon carbide stone until all 
form marks, projections, and irregularities are removed, all voids are filled, and a 
uniform surface is obtained.  Leave the paste produced by rubbing in place.  Other than 
water, do not apply additional material to the surface.  After placing concrete above the 
finishing area, obtain the final finish by rubbing the concrete with a fine silicon carbide 
stone and water until the entire surface is of a smooth texture and uniform in color.  
Protect surfaces with a rubbed finish from damage caused by subsequent construction 
operations.  If damaged, clean and refinish the surface as specified above. 

511.19  Roadway Finish.  Finish and test concrete deck slabs according to 451.12. 
Do not groove or broom finish a strip of surface 9 to 12 inches (220 to 300 mm) wide 
adjacent to curbs and barriers.  Provide a broom drag finish on concrete deck slabs in the 
longitudinal or transverse direction. 

The Engineer will approve the finishing machine.  Provide a self-propelled machine 
with forward and reverse drive mechanisms that enable precise control of machine 
velocity in both directions.  The machine shall have two rotating rollers, leveling augers, 
and either a vibrating pan or vibrating rollers.  Field verify that the vibrating frequency 
of the pans or rollers are from 1500 to 5000 pulses per minute.  Do not use vibrating 
rollers that have fins protruding more then 1/4 inch (6 mm) from the roller.  Use a 
finishing machine capable of finishing transversely while traveling in both directions 
across the deck.  Provide screeds capable of rising above the concrete surface.  Provide a 
finishing machine capable of finishing the full width of the decks between curbs or 
parapet walls.  The wheels of the finishing machine shall run on temporary riding rails 
adequately supported on the structural steel or falsework of the deck.  Make the rail and 
rail supports of steel and arrange the rail and rail supports so that the weight of the 
finishing machine and the operator cause zero vertical deflection while traveling across 
the deck.  Ensure the rail is straight, with no sections exceeding a tolerance of 1/8 inch 
in 10 feet (3 mm in 3 m) in any direction.  Elevate support rails a sufficient distance 
above the slab to allow the simultaneous hand finishing of areas not machine finished.  
Fabricate and install rail supports to allow removal to at least 2 inches (50 mm) below 
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the top of the slab.  Fill holes formed by the removal of rail supports during the final 
finishing of the slab.   

For structures with a skew angle greater than fifteen (15) degrees and up to fifty (50) 
degrees, place the finishing machine within 5°of the skew angle of the structure.  For 
structures with a skew angle greater than fifty (50) degrees, place the finishing machine 
at fifty (50) degrees. 

511.20  Bridge Deck Grooving.  After Class S concrete has cured, saw transverse 
grooves into the deck. 

After water curing Class HP concrete and either before applying curing compound or 
some period after applying curing compound and before opening the bridge to traffic, 
saw transverse grooves into the deck.  If sawing grooves after applying the curing 
compound, and concrete deck is less than 30 days old, reapply the curing compound 
after removing standing water, within 12 hours after sawing grooves in the deck. 

Perform the grooving of both Class S concrete and Class HP concrete as specified 
below. 

Use diamond blades mounted on a multi blade arbor on a self-propelled machine that 
was built for grooving of concrete surfaces.  The groove machine shall have a depth 
control device that detects variations in the pavement surface and adjusts the cutting 
head height to maintain the specified depth of the groove.  The grooving machine shall 
have devices to control alignment.  Do not use flailing or impact type grooving 
equipment. 

Begin and end grooves 9 to 12 inches (220 to 300 mm) from curbs, parapet toes, or 
deck edges, and saw grooves perpendicular to the bridge centerline. 

Provide an experienced technician to supervise the location, alignment, layout, 
dimension, and grooving of the surface. 

Saw grooves in a continuous pattern across the surface.  Stop sawing 9 to 12 inches 
(220 to 300 mm) from any device in place in a bridge deck, such as scuppers or 
expansion joints. Stop sawing 2 inches to 2 feet from skewed expansion joints. Saw 
grooves in a random pattern spaced at 3/8 to 1 3/4 inch (10 to 45 mm), with 50 percent 
of spacings less than 1 inch (25 mm).  Saw grooves approximately 0.15 inches (4 mm) 
deep and 0.10 inches (3 mm) wide. 

At the beginning of each work shift, furnish a full complement of grooving blades 
with each saw that are capable of cutting grooves of the specified width, depth, and 
spacing. 

If during the work, a single grooving blade on a machine becomes incapable of 
cutting a groove, continue work for the remainder of the work shift.  The Contractor is 
not required to cut the groove omitted because of the failed blade.  Should two or more 
grooving blades on a machine become incapable of cutting grooves, cease operating the 
machine until it is repaired. 

Continuously remove all slurry and remaining residue from the grooving operation 
and leave the deck surface in a clean condition.  Prevent residue from grooving 
operations from flowing across shoulders or across lanes occupied by public traffic or 
from flowing into gutters or other drainage facilities.  Remove solid residue before the 
residue is blown by passing traffic or by wind. 
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Provide water as necessary to saw grooves according to this subsection. 

511.21  Sidewalk Finish.  After placing, strike off the concrete with a template and 
finish the concrete with a float to produce a sandy texture. 

511.22  Sealing Joints and Cracks.  After completing all curing operations and 
allowing the deck to thoroughly dry, seal the following areas with a high molecular 
weight methacrylate (HMWM) sealer as specified in Item 512 before opening the deck 
to traffic: 

A. Transverse joints in the deck. 

B. Joints between the concrete deck and steel end dams. 

C. Longitudinal joints in the deck. 

D. Longitudinal joints between the deck and safety curb, barriers, and parapets, etc. 

E. Cracks discovered in the deck that will be checked on the top and bottom surface 
before opening the deck to traffic. 

511.23  Class HP Concrete Testing.  If included as a separate pay item, perform the 
following tests on the concrete. 

A. Rapid Chloride Permeability Tests.  Perform test according to AASHTO T 277.  
Take a minimum of three tests for decks containing less than 100 cubic yards (75 m3) of 
superstructure concrete.  For all other decks, take six tests.  Test deck superstructure 
concrete samples obtained from the actual concrete used. 

Provide the Engineer with results of rapid chloride permeability tests at 28, 56, and 
90 days. 

B. Drying Shrinkage Tests.  Perform test according to ASTM C 157 and at the 
frequency specified for rapid chloride permeability tests. 

Provide the Engineer with results of drying shrinkage tests at 4, 7, 14, 28, 56, and 
90 days. 

C. Heat of Hydration Testing.  Perform testing to determine the potential for length 
change due to thermal expansion and contraction.  Immediately after placing the deck, 
install three thermometers into the fresh concrete at a location that is accessible for 
readings and representative of the overall deck pour.  Locate the thermometer bulbs at 1 
inch (25 mm) below the surface of the concrete, at approximately mid-slab, and at 1 inch 
(25 mm) above the bottom deck form.  Leave the thermometers in place throughout the 
testing time.  The Contractor may lubricate and place the thermometers in a thin plastic 
sheath to facilitate eventual removal. 

Record temperatures at the following intervals: 

Test Intervals Time 
2 hours first 12 hours 
3 hours second 12 hours 
4 hours second day 
8 hours third thru fifth day 
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Record ambient air temperatures when taking concrete temperatures.  Ensure that 
all testing is performed by a testing laboratory regularly inspected by the Cement and 
Concrete Reference Laboratories (CCRL).  Furnish a copy of the last CCRL inspection 
report to the Engineer before the test slab pour. 

If the Contractor uses Class HP 1 or 2 for parapets or substructures, perform three 
additional chloride permeability and drying shrinkage tests for the parapets or 
substructure concrete.  If used for parapets, perform a heat of hydration test as described 
above with one thermometer located at 1 inch (25 mm) below the top of the parapet and 
a second thermometer located 19 inches (500 mm) below the top of the parapet, 
approximately midway between the front and back faces of the parapet.  The Engineer 
will not require additional testing for units constructed with the same concrete mix 
option as the deck. 

Tabulate test results on the attached form and forward the form to the Laboratory no 
later than 10 days following the completion of the tests. 

After removing thermometers, drill out and fill the holes as approved by the Engineer. 

511.24  Method of Measurement.  The City will measure the appropriate concrete 
item by the number of cubic yards (cubic meters) determined by calculations from plan 
dimensions, in place, completed and accepted. 

The City will make deductions for portions of primary structural members embedded 
in concrete.  The City will not make deductions for the volume of reinforcing steel, 
conduits or embedded piles. 

Superstructure concrete includes the concrete in deflective parapets not having a 
metallic railing. 

The City may measure deck concrete by either volume or area using plan dimensions. 

511.25  Basis of Payment.  The City will not pay for Class HP concrete Testing until 
the Laboratory receives all test results. 

The City will not pay for additional test slabs resulting from proportioning or 
batching sequence modifications for the Class HP. 

If the contractor elects to use high early strength concrete, the City will not pay 
additional costs associated with the use of these materials even if use is desirable to 
expedite the work. 

The City will not pay for additional reinforcing steel required to adequately stabilize 
the cages. 

The City will not pay for repairs to horizontal cracks by epoxy injection or, if a 
concrete sealer was applied, for repairs to the sealer after the completing the epoxy 
injection. 

The City will not pay extra for any type of surface finish specified in 511.18, the cost 
being considered as included in the price bid for concrete. 

If the Contractor elects to saw the deck after applying the curing compound, the City 
will not pay to reapply the curing compound. 

All costs for sealing as specified in 511.22 is incidental to the appropriate concrete 
item.  The City will not make separate payment for sealing. 
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The City will pay for accepted quantities at the contract prices as follows: 

Item Unit Description 

511 Cubic Yard Class ___ Concrete, ___ 
  (Cubic Meter) 
511 Cubic Yard Class S Concrete, Bridge Deck 
  (Cubic Meter)   
  Square Yard 
  (Square Meter) 
511 Cubic Yard Class HP, Concrete Bridge Deck  
  (Cubic Meter)   
511 Square Yard Class HP, Concrete Bridge Deck  
  (Square Meter)   
511 Cubic Yard Class HP, Concrete Bridge Deck (Parapet) 
  (Cubic Meter)   
511 Cubic Yard Class HP, Concrete Substructure  
  (Cubic Meter)   
511 Lump Sum Class HP Concrete Test Slab 
511 Lump Sum Class HP Concrete Testing 

  




